

Anthony Court Stormwater  
 Bid opening: March 25, 2014 6 bids  
 Ed Blattner; Judy Greffet; Deb Lewis

Item	Contractor Location	Above & Below Festus MO	JH Berra Constr ST Louis MO	CE Contracting St Genevieve MO	Houska Inc Foristell MO	Spencer Contracting Arnold MO	T Drury Contracting Bloomsdale MO
Mobilization		17,500.00	3,500.00	6,745.00	6,662.26	4,680.00	1,966.00
Clearing		4,000.00	6,000.00	1,500.00	3,455.95	4,000.00	600.00
Protection/Restoration of Site		4,000.00	6,200.00	3,000.00	3,823.15	2,511.00	1,000.00
Removal of Improvements		300.00	990.00	900.00	6,746.10	2,091.00	2,100.00
Class C Excavation		3,640.00	1,001.00	1,820.00	3,235.96	5,723.90	1,820.00
Compacted Backfill		3,750.00	1,500.00	1,000.00	1,226.25	2,577.50	1,875.00
Granular Backfill		460.00	644.00	805.00	944.38	506.00	920.00
12" D90 Rock Grade Control		210.00	900.00	810.00	682.80	747.90	552.00
Asphalt Concrete Street Removal & Replacement		900.00	1,260.00	1,700.00	1,255.00	1,350.00	2,600.00
Concrete Driveways Removal & Replacement		1,300.00	1,120.00	2,200.00	1,189.60	1,944.00	2,800.00
Curb Inlets		6,000.00	3,780.00	6,900.00	5,281.59	9,949.50	6,000.00
Area Inlet		2,500.00	1,385.00	2,100.00	1,802.56	3,433.00	1,800.00
Toewall to Pipe Outfall		500.00	250.00	525.00	806.20	1,080.00	500.00
24" Wide Trenchdrain		4,400.00	11,286.00	9,900.00	10,469.14	14,443.00	13,376.00
6" Wide Trenchdrain		1,800.00	3,000.00	3,240.00	2,617.92	4,286.40	2,880.00
4" PVC Pipe		210.00	280.00	532.00	215.32	70.00	140.00
12" Reinforced Concrete Pipe		1,485.00	1,518.00	1,650.00	1,486.65	1,742.73	2,310.00
18" Reinforced Concrete Pipe		14,175.00	9,828.00	10,395.00	10,071.81	12,033.63	15,120.00
Encasement Class A Concrete		1,200.00	1,350.00	1,200.00	973.62	1,350.00	1,200.00
12" Concrete S Curb		1,760.00	1,804.00	1,320.00	1,128.60	1,760.00	2,200.00
Concrete Swale to Inlets		1,500.00	2,900.00	1,750.00	3,368.62	810.00	2,500.00
Sodding		2,095.00	5,447.00	3,352.00	3,331.05	4,764.03	2,933.00
Erosion & Sediment Control		1,000.00	500.00	1,000.00	1,499.51	1,620.00	1,250.00

Total Project		74,685.00	66,443.00	64,344.00	72,274.04	83,473.59	68,442.00
---------------	--	-----------	-----------	-----------	-----------	-----------	-----------

Alternates

Excavation Class A		250.00	200.00	200.00	150.00	250.00	10.00
Excavation Class B		150.00	30.00	1,500.00	110.00	150.00	10.00
Unsuitable Subgrade Remov/Repl		100.00	70.00	50.00	35.00	45.00	50.00
Addition Pavement Remov/Repl		85.00	75.00	45.00	64.00	67.50	150.00

corrected total